



140 Stonewall Avenue West, Ste 204 Fayetteville, GA 30214 Phone: 770-305-5420 www.fayettecountyga.gov

To:

Steve Rapson

Through:

Ted L. Burgess

From:

Sherry White

Date:

April 7, 2021

Subject:

Invitation to Bid #1943-B: Spring Resurfacing

The Purchasing Department issued Invitation to Bid #1943-B: Spring Resurfacing to secure a contractor to resurface, patch and crack seal various roads in Fayette County. The project includes fourteen (14) roads / 10.4 miles of road to receive the above mentioned service.

Ro	ad Name Leng	th (Miles)	Scope of Work
1.	Carriage Drive	0.3	Milling, Patching and 9.5mm Overlay
2.	Gaelic Way	0.7	Milling, Patching and 9.5mm Overlay
3.	Galway Bend	0.4	Milling, Patching and 9.5mm Overlay
4.	Glen Beigh Run	0.1	Milling, Patching and 9.5mm Overlay
5.	Healey Pass	0.2	Milling, Patching and 9.5mm Overlay
6.	Inman Road	3.0	Crack Sealing & Mill Patching
7.	Lee's Lake Road	2.6	Crack Sealing
8.	Lucy Place	0.3	Crack Sealing, Mill Patching and 9.5mm Overlay
9.	Old Farm Road	1.0	Crack Sealing, Mill Patching and 9.5mm Overlay
10.	Roscommon Court	0.2	Milling, Patching and 9.5mm Overlay
11.	Shelbourne Run	0.1	Milling, Patching and 9.5mm Overlay
12.	Veterans Parkway	0.5	Milling, OGI and 12.5mm Overlay
13.	Weldon Road	0.9	Crack Sealing
14.	Westmeath Path	0.1	Milling, Patching and 9.5mm Overlay

Notice of the opportunity was emailed to twenty-two (22) companies. Another 454 were contacted through the web-based Georgia Procurement Registry, who were registered under commodity codes #91371 (Maintenance and Repair, Highway and Roads, Including Removal of Asphalt, Concrete, Bitumens, etc.), #91384 (Maintenance and Repair, Streets, Major and Residential), #91395 (Paving and Resurfacing, Highway and Road) and #91396 (Paving and Resurfacing, Streets, Major and Residential). The offer was also advertised through Fayette News, Georgia Local Government Access Marketplace, the county website, and Channel 23.

Three (3) companies submitted bids (Attachment 1).

The Road Department recommends awarding the lowest responsive bidder Piedmont Paving, Inc. The County has not contracted with Piedmont Paving, Inc. for resurfacing work, but a Contractor Performance Evaluation for culvert replacement is attached. (Attachment 2). Three (3) references

were requested for prior work history, and the two (2) responses received were favorable. (Attachment 3)

Specifics of the proposed contract are as follows:

521316

Contract Name Vendor Not-to-Exceed Amount Budget:		1943-B: Sp Piedmont F \$1,072,928	•	
Road	Technical		Contract	
Dept	Services	Project	Amount	Budget*
10040220	521316	M&O	\$ 158,969.80	\$462,744.60
10040220	521316	LMIG1	\$ 848,272.15	\$956,159.74

\$ 65,686.50

\$1,072,928.45

\$ 77,707.26

\$1,496,611.60

LMIG0

10040220

Totals

^{*}Available Budget as of 4/2/2021

ITB #1943-B SPRING RESURFACING

March 31, 2021 3:00pm Tally Sheet

\$1,115,038.82		\$1,111,450.72		\$1,072,928.45		TOTAL BID PRICE:	AL BI	ТОТ	
\$300.00	\$5.00	\$360.00	\$6.00	\$396.00	\$6.60	60	EA	Raised Pvmt Markers, Tp 1	654-1001
\$225.00	\$225.00	\$270.00	\$270.00	\$550.00	\$550.00	1	EA	Thermo Word ONLY	653-0210
\$190.00	\$95.00	\$228.00	\$114.00	\$330.00	\$165.00	2	EA	Thermo Traffic Arrows TP2	653-0120
\$190.00	\$95.00	\$228.00	\$114.00	\$330.00	\$165.00	2	EA	Thermo Traffic Arrows TP1	653-0110
\$1,656.33	\$4.75	\$1,987.59	\$5.70	\$1,917.85	\$5.50	348.7	SY	Thermo Yellow Hatching	653-6006
\$4,028.48	\$4.75	\$4,834.17	\$5.70	\$4,664.55	\$5.50	848.1	SY	Thermo White Hatching	653-6004
\$2,601.50	\$0.55	\$3,121.80	\$0.66	\$3,405.60	\$0.72	4,730.00	두	Themo Solid Traf Stripe 5", Yellow	653-1502
\$2,601.50	\$0.55	\$3,121.80	\$0.66	\$3,405.60	\$0.72	4,730.00	LF	Themo Solid Traf Stripe 5", White	653-1501
\$198.00	\$5.00	\$237.60	\$6.00	\$326.70	\$8.25	39.6	LF	Themo Solid Traf Stripe 24", White	653-1704
\$80,354.32	\$2.70	\$85,413.67	\$2.87	\$82,735.19	\$2.78	29,760.86	SY	Mill Asph Conc Pvmt, Varible Depth	432-5010
\$15,791.45	\$1.99	\$20,632.04	\$2.60	\$38,883.46	\$4.90	7,935.40	GAL	Bitum Tack Coat	413-0750
\$52,939.48	\$6,092.00	\$46,830.41	\$5,389.00	\$58,223.00	\$6,700.00	8.69	M	Asphalt-Rubber Joint and Crack Seal	407-0010
\$336,490.00	\$118.75	\$355,361.78	\$125.41	\$342,865.60	\$121.00	2,833.60	N	19mm	402-3190
\$44,837.76	\$84.92	\$59,405.28	\$112.51	\$49,632.00	\$94.00	528	NT	9.5mm OGI Leveling	415-5000
\$67,581.36	\$85.33	\$72,135.36	\$91.08	\$67,320.00	\$85.00	792	N	12.5mm	402-3130
\$367,755.99	\$85.79	\$381,902.10	\$89.09	\$372,942.90	\$87.00	4,286.70	N	9.5mm Type 2	402-3101
\$137,297.66		\$75,381.12		\$45,000.00		1	LS	Traffic Control	150-1000
TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	EST QTY	TINU	DESCRIPTION	ITEM#
CW Matthews	CW N	Blount Construcion	Blount (Piedmont Paving, Inc	Piedmon				
									Idily Sileet

FAYETTE COUNTY, GEORGIA CONTRACTOR PERFORMANCE EVALUATION

Page 1

Use this form to record contractor performance for any contract of \$50,000 or above.

The person who serves as project manager or account manager is the designated party to complete the evaluation.
 This form is to be completed and forwarded to the Purchasing Department not later than 30 days after completion or expiration of a contract. Past performance is considered on future contracts.

VENDO	R INFORMATION	COMPLETE ALL A	PPLICA	BLE IN	VFORM	OITAN	N
Company Name:	Piedmont Paving, Inc.	Contract Number: Contract					
Mailing Address:	1226 Highway 16 E	Contract Description or Title:	Rising St	ar Road	Culvert	Replac	ement
City, St, Zip Code:	Newnan, GA 30263	Contract Term (Dates) From: 2/13/2018	To:	9/5/2018	3		
Phone Number:	678-423-0586	Task Order Number: N/A					
Cell Number:	N/A	Other Reference:					
E-Mail Address:	N/A						
		DEFINITIONS					
	Vendor considerably exceeded in vendor demonstrated the highest						
	Vendor exceeded minimum contra						-
	at) - Vendor met minimum contractu						
	(UnSat) - Vendor did not meet t						
products and/or servi	ces; Performed below minimum red	quirements	nemo or ,	perionina	noc cap	colutions	01 1110
	EVALUATIONS (Place "X	" in engrapriete bay for		-141-			
	ETALONITONO (1 1000 X	in appropriate box for	each c	riterio	n.)		
	ria (includes change orders		Out-	Exc	n.) Sat	Un- Sat	
Crite		/ amendments)				Un- Sat	
Crite 1. Work or other	eria (includes change orders deliverables performed on sc	/ amendments)	Out-		Sat	100000000000000000000000000000000000000	
Crite 1. Work or other of the condition of decoration of the condition of	eria (includes change orders deliverables performed on scelivered products	/ amendments)	Out-		Sat X	100000000000000000000000000000000000000	
Crite 1. Work or other of 2. Condition of de 3. Quality of work	eria (includes change orders deliverables performed on scelivered products	/ amendments) hedule	Out-		Sat X	100000000000000000000000000000000000000	
Crite 1. Work or other of the condition of decoration of decoration and condition of the c	eria (includes change orders deliverables performed on scelivered products	/ amendments) hedule	Out-		Sat X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp	eria (includes change orders deliverables performed on scelivered products specifications or scope of wor	/ amendments) hedule	Out-		Sat X X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and	eria (includes change orders deliverables performed on scalivered products specifications or scope of word riate, & satisfactory problem	/ amendments) hedule k or complaint resolution	Out-		Sat X X X X X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relation	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing	/ amendments) hedule k or complaint resolution	Out-		Sat X X X X X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relatio 8. Service Call (O	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem l'accuracy of invoicing enship / interfacing with count	/ amendments) hedule k or complaint resolution y staff and citizens	Out-		Sat X X X X X X X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relation 8. Service Call (O 9. Adherence to c	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing enship / interfacing with count in-Call) response time contract budget and schedule	/ amendments) hedule k or complaint resolution y staff and citizens	Out-		Sat X X X X X X X X X X X	100000000000000000000000000000000000000	
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relatio 8. Service Call (O 9. Adherence to c 10. Other (specify	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing enship / interfacing with count in-Call) response time contract budget and schedule	/ amendments) hedule k or complaint resolution y staff and citizens	Out-		Sat X X X X X X X X X X X	100000000000000000000000000000000000000	Not Apply
1. Work or other of 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relatio 8. Service Call (O 9. Adherence to c 10. Other (specify	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing enship / interfacing with count in-Call) response time contract budget and schedule (1): ation of contractor performance	/ amendments) hedule k or complaint resolution y staff and citizens	Out-		Sat X X X X X X X X X X X X	100000000000000000000000000000000000000	Apply
1. Work or other of 2. Condition of de 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relatio 8. Service Call (O 9. Adherence to c 10. Other (specify 11. Overall evaluation)	deliverables performed on so deliverables performed on so elivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing enship / interfacing with count in-Call) response time contract budget and schedule (1):	/ amendments) hedule k or complaint resolution y staff and citizens	Out- standing		Sat X X X X X X X X X X X X	100000000000000000000000000000000000000	Apply
1. Work or other of 2. Condition of de 2. Condition of de 3. Quality of work 4. Adherence to s 5. Timely, approp 6. Timeliness and 7. Working relatio 8. Service Call (O 9. Adherence to c 10. Other (specify 11. Overall evaluation)	deliverables performed on so deliverables performed on so delivered products specifications or scope of wor riate, & satisfactory problem accuracy of invoicing sinship / interfacing with count in-Call) response time contract budget and schedule (1):	/ amendments) hedule k or complaint resolution y staff and citizens ce EVALUATED BY	Out- standing	Exc	Sat X X X X X X X X X X X X X	Sat	Apply

Form Updated 11/16/2016

CONTRACTOR PERFORMANCE EVALUATION Explanation of Outstanding or Unsatisfactory Ratings

Page 2

Company N	Name.	Contract Number:
	 Do not submit page 2 without page 1. Use this page to explain evaluations of Be specific (include paragraph and page) 	Outstanding or Unsatisfactory. ge numbers referenced in the applicable contract, etc.). Continue npany name and contract number or other reference)
		factory for the timeliness of invoice submittals on this project.
		from the contractor, invoices toward the end of the project were
	received in a more timely manner.	
	The contractor received a mark of unsatisf	factory for scheduling. This was mainly due to unexpected
	contractor staff and organizational change	es during the project. These changes should not effect upcoming
	projects.	
	Overall, the contractor delivered a quality p	project and the County would expect the same in all of future work.
Purchasing in a timely m	Department Comments (e.g. did the vend nanner; and provide additional information	for honor all offers; submit insurance, bonds & other documents as requested?):

Harold Simmons Sencia #1943-B

REFERENCE REQUEST

The Fayette County Purchasing Department is currently reviewing our Invitation to Bid #1943-B Fayette County Spring Resurfacing Project – FY 2021. You have been listed as a reference for <u>Piedmont Paving Inc.</u>

If you would, please answer the following questions as they pertain to the firm listed above:

1.	Brief	Proi	ect	Descri	ption:

	Intersection Improvements SR 16 @ Pylant St. / Bridge –C	Culvert Replacement					
2.	Was the Firm <i>Prime</i> X or <i>Sub</i> on the	above project?					
Ple	Please rate the following questions 1 - 5 (5 being the best) as it pertains to the firm listed above:						
	Quality of work	5					
	Adherence to specifications or scope of work	5					
	• Problem solving	5					
	Working relationship	5					
	Service call response time	5					
	Deliverables performed on schedule	5					
	• Completed work within the specified budget	5					
Oti	Other comments: They were easy to work with and return calls immediately when called upon.						
	ank you in advance for providing a reference for this vendor. Plearl 6, 2021 end of day via email to PurchasingGroup@fayettecompatible	2 2					
	ank you for your time and cooperation in this matter. Should you tact me at (770) 305-5314.	ou have any questions, please					

Michael Klahr City of Newman #1943-B

REFERENCE REQUEST

The Fayette County Purchasing Department is currently reviewing our Invitation to Bid #1943-B Fayette County Spring Resurfacing Project – FY 2021. You have been listed as a reference for <u>Piedmont Paving Inc.</u>

If you would, please answer the following questions as they pertain to the firm listed above:

1. Brief Project Description:

LMIG 2018 variable depth milling, deep patching, and resurfacing of approximately 3.09 centerline miles on 19 streets, and the application of thermoplastic pavement markings

LMIG 2019 variable depth milling, deep patching, and resurfacing of approximately 3.00 centerline miles on 11 streets, and the application of thermoplastic pavement markings

LMIG 2021 variable depth milling, deep patching, and resurfacing of approximately 2.19 centerline miles on 14 streets, and the application of thermoplastic pavement markings

2.	Was the Firm	Prime Yes or Sub	on the above project

Please rate the following questions 1 - 5 (5 being the best) as it pertains to the firm listed above:

•	Quality of work	5	
•	Adherence to specifications or scope of work	5	
•	Problem solving	5	
•	Working relationship	5	
•	Service call response time	5	
•	Deliverables performed on schedule	5	
•	Completed work within the specified budget	5	

Other comments: The City of Newnan does not have a preferred or prequalified list of contractors for paving and street maintenance, however, Piedmont Paving has always provided us with quality work and delivery.

Thank you in advance for providing a reference for this vendor. Please return your reference by **April 6, 2021 end of day** via email to PurchasingGroup@fayettecountyga.gov.

Thank you for your time and cooperation in this matter. Should you have any questions, please contact me at (770) 305-5314.

